



4513 Foxwood Road • Chester, VA 23831 • Phone: (804) 712-6727

Print-date: 3-31-2021

Stair way Re-Do, only last 3 steps have new balusters installed.

Price Breakdown

Code	Description
5200 - Interior trim material	13 risers and treads, 7 - 3701 black wrought iron balusters and shoes, oak hand rail, 1 - 4091 newel post and 1 - 4076 newel post ONLY 3 STEPS AT THE BOTTOM HAVE NEW BALUSTERS
5250 - Interior trim labor	Remove carpet, and existing handrail system. Install new retrotread system, related trim and new handrail system.
5520 - Special flooring	Install matching wood flooring on the landing, finish treads, risers and handrails and newel posts to match landing/floors.
Construction Trash Haul Away	Dump trailer on site to haul away construction debris.

Total Price: \$7,630.00

Terms are 30% due at contract signing, 30% due on 1st day of work and the balance is due upon completion. Price quoted is for a paper check or E Check. Should you choose to use your Visa or Master Card a 3% credit card surcharge will be added to your invoices. Change orders are due immediately. Contract must be signed 6 weeks in advance of 1st day of work. Thank you for choosing Stephanie's Renovations.

Signature

Print Name:

Date:
